

STATEMENT OF WORK #2 — Class Web App / Learning Platform

Created September 11, 2026; effective when both have signed.

Under the MSA between Jam with Latin LLC ("Client") and Kingdom Sites ("Provider").

1. Goal

Build and improve a custom class web app / learning platform (Digital Chalk alternative/complement). Digital Chalk may stay live; full cutover is not required by this SOW. Web app is primary Oct–Dec 2026.

2. Features

- Student format
- Director format
- Add-on format
- Additional tests / quizzes
- Video lessons
- PDFs / downloads
- Printable flashcards and/or Quizlet link (or simple built-in review)
- Student logins
- Parent accounts (if needed)
- Course access after purchase
- Unlimited-style access with family class reset
- Coupons / scholarships
- Stripe on Client's account (Provider takes no cut)
- Quizzes / tests with auto-grading where practical
- Grade per assessment and grade history
- Course progress
- Year-end / course average where practical
- Admin reporting
- Create / edit class templates, classes, and tests
- Class / customer email (receipts; campaigns as capacity allows)
- Best-effort Digital Chalk import
- Hosted by Provider; Client reimburses infra at cost (MSA)

3. Timeline & fees

When	What
Oct, Nov, Dec 2026	Build months: \$2,200/month each (~4 weeks' web app work per month).
Billing	The \$2,200 per month will be billed on the 7th of each respective month.
Last week of Dec 2026	Joint check-in on progress and remaining work.

Optional 4th build month: If at that late-December check-in Client wants more build work than what's done (or clearly finishable) by then, Client may add one more month at \$2,200 (e.g. January 2027, or another month both agree in writing). If not, fee drops to maintenance below — or continues at \$2,200 only if both agree more build months are needed.

Maintenance: \$400/month (bugs, light support, store/platform upkeep). When Client asks for real new feature work beyond light maintenance, that month may bill at \$2,200 again (or \$50/hr by written change order).

Infra: at-cost, separate invoice — not inside \$2,200 or \$400.

Mobile app during Oct–Dec: critical bugs / store compliance / small fixes only (SOW #1). Larger mobile app work = change order.

4. IP / hosting

Per MSA: Provider keeps code, repo, keys, formatting, process; Client keeps content and data (with export).

5. Client duties

Assets and feedback within ~3–5 business days; clarify Director/Student/Add-on early in October; the \$2,200 per month will be billed on the 7th of each respective month. Client delays may slip dates without cutting fees for months already started.

Client _____ Date _____

Provider _____ Date _____