

MASTER SERVICES AGREEMENT (MSA)

Effective: September __, 2026 (date of last signature)

Jam with Latin LLC ("Client"), Katy, Texas ↔ **Kingdom Sites** / Thomas Klein ("Provider"), Rochester, Minnesota.

Supersedes the June 24, 2026 MSA. Prior **SOW #1** (mobile app) stays in force for that work only.

1. Services

Work is described in signed Statements of Work (SOWs). SOW controls scope and price; this MSA controls IP, confidentiality, termination, and liability unless an SOW says otherwise.

2. Payment

- USD via **Stripe** (or written alternative).
- Out-of-scope work: **\$50/hr** with prior written approval (email OK).
- Fixed monthly fees are **not** hour-tracked unless an SOW says so.
- **Infra:** Provider may hold Vercel / Supabase / Resend (etc.). Client reimburses **at cost**, separate monthly invoice (~\$50–\$100 unless usage grows). **Not part of build or maintenance fees. Client pays Apple/Google developer fees in Client's name.**
- Fees for a started month or delivered milestone are non-refundable except under \$6 warranty.

3. IP

Client owns: curriculum, branding, content Client provides, and student/customer **data** (export anytime in a reasonable format).

Provider owns: source code, repos, deploy keys, architecture, formatting, and process. Provider may reuse formatting/process for others without Client's confidential content or data. Client does **not** get the repo or keys.

4. Confidentiality

Provider keeps Client's non-public info confidential (including partner curriculum). No public disclosure of Client IP or workflows except as needed to host/build.

5. Termination

Either party: **14 days'** written notice. Client pays for months already started and approved extras. Provider cooperates on data export; code/keys stay with Provider unless a written buyout.

6. Warranty & liability

Work done professionally; deliverables substantially match the SOW. Liability capped at amounts paid under that SOW in the prior 12 months. Blocking in-scope defects fixed free during an active build/maintenance period. New features outside the SOW are out of scope.

7. Status

Independent contractor. Provider may serve other clients.

Client __ Date

Provider __ Date _____

STATEMENT OF WORK #2 — Class Website / Learning Platform

Under the MSA between **Jam with Latin LLC** (“Client”) and **Kingdom Sites** (“Provider”).

1. Goal

Build and improve a custom class website/platform (Digital Chalk alternative/complement). Digital Chalk may stay live; full cutover is not required by this SOW. **Website is primary** Oct–Dec 2026.

2. Features (general)

From both parties’ emails (Sep 2026). UX details (e.g. Director vs Student) can be refined after kickoff if still within this list.

Formats / content: Student · Director · Add-on · additional tests/quizzes · video lessons · PDFs/downloads · printable flashcards and/or Quizlet link (or a simple built-in review if Client drops Quizlet).

Access / commerce: student logins · parent accounts (if needed) · course access after purchase · unlimited-style access with family class **reset** · coupons/scholarships · Stripe on **Client’s** account (Provider takes no cut of student payments).

Learning: quizzes/tests · auto-grading where practical · grade per assessment · grade history · course progress · year-end/course average where practical · admin reporting.

Ops: create/edit class templates, classes, tests · class/customer email (receipts; campaigns as capacity allows) · best-effort Digital Chalk import · faster custom updates than Digital Chalk · hosted by Provider with Client infra reimbursement (MSA).

Out of scope unless change-ordered: forced DC cutover date · games/SCORM/AI video · multi-tenant “sell the platform” packaging · uncapped Jam **app** builds during Oct–Dec.

3. Timeline & fees

When	What
Oct, Nov, Dec 2026	Build months: \$2,200/month each (~4 weeks’ website work per month). No hour-tracking.
Oct 1 ~\$1,600	Last Jam app invoice — separate ; not credited to website fees.

When	What
By Oct 15	First website month \$2,200 due (own Stripe line).
Last week of Dec 2026	Joint check-in on progress and remaining work.

Optional 4th build month: If at that late-December check-in Client wants more build work than what's done (or clearly finishable) by then, Client may add **one more month at \$2,200** (e.g. January 2027, or another month both agree in writing). If not, fee drops to maintenance below — or continues at \$2,200 only if both agree more build months are needed.

Maintenance: \$400/month (bugs, light support, store/platform upkeep). When Client asks for real new feature work beyond light maintenance, that month may bill at **\$2,200** again (or \$50/hr by written change order).

Infra: at-cost, separate invoice — not inside \$2,200 or \$400.

App during Oct–Dec: critical bugs / store compliance / small fixes only. Larger app work = change order.

4. IP / hosting

Per MSA: Provider keeps code, repo, keys, formatting, process; Client keeps content and data (with export).

5. Client duties

Assets and feedback within ~3–5 business days; clarify Director/Student/Add-on early in October; pay on schedule. Client delays may slip dates without cutting fees for months already started.

Client __ **Date**

Provider __ Date _____